
SILVER SPRING INTERMEDIATE NEIGHBORHOOD PARK - PARK RENOVATION PROJECT
ORDER OF MAGNITUDE ESTIMATE OF PROBABLE SITE COSTS
3.7 ACRES TOTAL

Last revised: 07/10/2019
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SITE PREPARATION & DEMOLITION (Including Mobilization) SUBTOTAL $120,550.00
Mobilization-Project Identification Sign, Site Closed Signs, Construction Waste 
Disposal and General Conditions (6% Construction Cost Before Mobilization) 1 LS $65,070.00 $65,000.00
6' Tall Temporary Construction Fencing at Perimeter (TPF / LOD) 2,750 LF $7.00 $19,250.00
Construction Stakeout 1 LS $9,000.00 $9,000.00
Maintenance of Traffic (Signage, Markings, Barriers, Flagmen, etc) 1 LS $3,000.00 $3,000.00
Selective Demolition Play Area 500 SF $6.00 $3,000.00
Selective Demolition Pavement 600 SY $18.00 $10,800.00
Selective Demolition Storm Utilities: 15" RCP, Ex. Inlet, Outfall Pipes 1 AL $10,000.00 $10,000.00
Selective Demolition Pole Light & Base 1 EA $500.00 $500.00

TREE CARE SUBTOTAL $66,000.00
SSAT Root Pruning 325 LF $8.00 $2,600.00
Root Aeration Matting 4,000 SF $8.00 $32,000.00
Root Protection Matting 0 SF $2.50 $0.00
Remove and Grind Stumps 1 EA $500.00 $500.00
Tree Removal and Chip On Site (Remove and Grind Stumps) 8 EA $1,500.00 $12,000.00
Tree Protection Fencing with Signs 1,700 LF $7.00 $11,900.00
Clear NNI species along the slope next to Philadelphia Ave 1 AL $7,000.00 $7,000.00

EROSION & SEDIMENT CONTROL SUBTOTAL $27,000.00
Stabilized Construction Entrance 1 EA $5,000.00 $5,000.00
Super Silt Fence 1 AL $8,000.00 $8,000.00
Filter Log 2 LS $1,000.00 $2,000.00
Temporary Stabilization - Seeding, Mulching 1 LS $8,000.00 $8,000.00
Dust Protection 1 LS $4,000.00 $4,000.00
Permanent Stabilization Included With Landscape

GRADING/EARTHWORK SUBTOTAL $66,000.00
Borrow, Loading / Spreading 1 AL $25,000.00 $25,000.00
Import 4" top soil for active open lawn / play fields 3,500 SY $7.00 $24,500.00
Fine Grading, Installation and Establishment of Seeded Lawn 30,000 SF $0.55 $16,500.00

STORMWATER MANAGEMENT SUBTOTAL $89,670.00
Microbiofilter - ( Mulch, Media, Sand, Gravel, Underdrain) 1,200 SF $40.00 $48,000.00
12" Nyoplast In-Line Drain w/ Dome Grate 1 AL $800.00 $800.00
8" HDPE Pipe 100 LF $100.00 $10,000.00
12" HDPE Pipe 40 LF $120.00 $4,800.00
18" HDPE Pipe 18 LF $140.00 $2,520.00
Replace Ex. Structure Riser w/ Throat Opening 1 AL $5,000.00 $5,000.00
Proposed Doghouse Manhole MH-1 @ Ex. 36" RCP 1 AL $7,500.00 $7,500.00
Convert Ex. Inlet to Manhole 1 AL $1,800.00 $1,800.00
Replace Concrete Drainage Channel 50 SY $85.00 $4,250.00
As-builts 1 AL $5,000.00 $5,000.00

VEHICULAR PAVEMENT SUBTOTAL $15,490.00
Vehicular Concrete Pavement @ ADA Spaces 35 SY $180.00 $6,300.00
Vehicular Asphalt Pavement: Mill and Wedge Overlay 48 SY $30.00 $1,440.00
Parking Striping 1 LS $1,500.00 $1,500.00
Wheel Stops 0 EA $400.00 $0.00
Regulatory Signage 1 LS $1,000.00 $1,000.00
Curb and Gutter 150 LF $35.00 $5,250.00

HARDSCAPE MATERIALS (PAVING, WALLS, STEPS) SUBTOTAL $450,795.00

5" Concrete Paving with welded wire mesh (includes base material) 5,700 SF $8.00 $45,600.00
Grate & Frame Over Curb Cut 1 EA $1,200.00 $1,200.00
Porous Flexible Paving (base included) 1,940 SF $28.00 $54,320.00
Concrete Stairs 75 LF Nose $35.00 $2,625.00
Stair Landings 25 SF $10.00 $250.00
North Retaining Wall Repairs 180 LF $600.00 $108,000.00
North Segmental Retaining Wall 100 FF $35.00 $3,500.00
East Segmental Retaining Wall 158 LF $850.00 $134,300.00
Basketball Court Segmental Retaining Wall 450 FF $35.00 $15,750.00
Concrete Retaining & Cheek Walls AT Steps & Ramps 158 LF $300.00 $47,400.00
Elevated Boardwalk 740 SF $35.00 $25,900.00
Helical Piers for Boardwalk 7 EA $1,000.00 $7,000.00
Pennsylvania Boulders (14 cu ft/ton) 30 TON $165.00 $4,950.00

UTILITIES SUBTOTAL $12,000.00
Connection for Drinking Fountain new meter and 3/4" copper pipe 1 AL $12,000.00 $12,000.00

FURNISHINGS, SITE AMENITIES SUBTOTAL $257,645.00
ADA Picnic Tables 2 EA  $         2,400.00 $4,800.00
Benches 11 EA  $         2,000.00 $22,000.00
Bus Stop Benches 2 EA  $         2,000.00 $4,000.00
Bicycle Rack 5 EA  $         1,000.00 $5,000.00
Drinking Fountain 1 EA  $         7,150.00 $7,150.00
Concrete Curb at Playground 90 LF $18.00 $1,620.00
Handrails at Stairs 30 LF  $            125.00 $3,750.00
Handrails at Ramps 450 LF  $            125.00 $56,250.00
Retaining Wall Guard Rails 295 LF  $            125.00 $36,875.00
10' Chain Link Fence 120 LF  $              60.00 $7,200.00
10' Chain Link Double Gate 1 EA  $         2,000.00 $2,000.00
12' Chain Link Fence 150 LF  $              75.00 $11,250.00
4' Welded Wire Fence 86 LF  $              85.00 $7,310.00
Multi-purpose Court 2" Compacted Surface Asphalt 1,530 SY  $              17.00 $26,010.00
Multi-purpose Court Resurfacer, 3 Coats Color and Court Lines 1,530 SY  $              11.00 $16,830.00
Tennis Court Net Post Footers 2 EA  $         1,300.00 $2,600.00
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Tennis Court Net Posts (Set of 2) 1 EA  $            300.00 $300.00
Tennis Court Net 1 EA  $            200.00 $200.00
Futsal Court Goals 0 EA  $         1,300.00 $0.00
Tennis Court Backboard Mounted on Fence  (12 x 16) 4 EA  $         7,500.00 $30,000.00
Natural Play Elements: Boulders, Stumps, Logs 1 LS  $         5,000.00 $5,000.00
Port-A-John Screen 1 EA  $         7,500.00 $7,500.00

LANDSCAPING, MICRO-BIORETENTION PLANTS + MAINTENANCE SUBTOTAL $44,350.00
Canopy Tree (3" Caliper, Installed) 12 EA $500.00 $6,000.00
Ornamental Tree ( 8' Height, Installed) 6 EA $400.00 $2,400.00
Stormwater Plantings 1 LS $14,000.00 $14,000.00
Seeded Turf with 3 Month Establishment 6,000 SY $2.00 $12,000.00
Mulch 30 CY $65.00 $1,950.00
Turf Reinforcement 2,000 SF $4.00 $8,000.00

CONSTRUCTION SUBTOTAL (WITHOUT MOBILIZATION) $1,084,500.00

CONSTRUCTION SUBTOTAL $1,149,500.00

CONSTRUCTION CONTINGENCY (15% of Construction Subtotal) $172,500.00

CONSTRUCTION TOTAL $1,322,000.00

DESIGN CONTRACT WITH CONTINGENCY (15-20% of Construction Total) $185,000.00

STAFF CHARGEBACKS Project Manager (30% of Design Contract w/ Contingency) $56,000.00

OVERHEAD AND PROFIT (15%)

STAFF CHARGEBACKS Construction Manager & Inspections (5% x Construction Total) $60,000.00

TOTAL PROJECT COST $1,623,000.00
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